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PORTSMOUTH, NH – KITTERY, ME 
NHDOT PROJECT 16189B 
RE: NHDOT RFP 2021-003 
ADDENDUM #2 
 
April 22, 2021 
 
To All Qualified Proposal Teams 
 
 The New Hampshire Department of Transportation (NHDOT) is pleased to provide Addendum #2 to the 
Request for Proposals (RFP) identified as RFP 2021-003 for the I-95 (High Level Bridge) Part-Time Shoulder 
Use System. This Addendum #2 includes revisions to the documents listed below. 
 
 Book 1: Request for Proposals (Instructions to Proposers & Design-Build Contract) 
 
 Book 2: Technical Provisions 
 
 Book 3: Special Provisions 
 

SP_614_Conduit and Pull Boxes on High Level Bridge (New) 
 

SP 619 Barrier Gate_ADDENDUM 2 (revised) 
 
SP 677 BASE_ADDENDUM 2 (revised) 
 
SP 677 Comm Equipment Shelter_ADDENDUM 2 (revised) 

 
 Book 4: 30% Conceptual Plans 
 
 Supporting Documentation: 
 

SD11_GZA Geotechnical Design Basis High Priority Group 
 
SD12_GZA Geotechnical Design Basis Memo for Remaining Structures 
 
High Level Bridge Record As Built Plans 
 
High Level Bridge Rehabilitation Project Plans 
 
SD15_Southwest Research Institute Budgetary Estimate for Software Development, User 
Interface Design, and Testing 



 
 In addition, the Proposers attention is drawn to the following: 
 

1. Book 1, Section 2 Schedule of Events. The date for the submission of the Technical Proposal has 
been changed to May 10, 2021 at 3:00 p.m. EST. 
 

2. The Southwest Research Institute (SWRI) Budgetary Estimate for Software Development, User 
Interface Design, and Testing is in Draft form, was prepared for the Proposal effort and is not a 
binding contract.  The Burn-in period and warranty from SWRI will be 30 days. The overall New 
England Compass contract will cover the software warranty past the 30 day burn-in period, which 
will not be the responsibility of the Contractor.  The RTMS Sx-300 unit is not currently supported 
by the New England Compass ATMS, nor is it part of SWRI’s integration contract to support it, 
and will therefore require software coding for the device.  The Contractor will be responsible to 
work with SWRI to provide the necessary coding/support for the RTMS Sx-300. 
 

3. A Bid Bond in the amount of 5% of the contract amount will be required.  A Performance and 
Payment Bond is also required.  Please refer to Book 1 for more details.  
 

4. All project environmental items have been resolved and result in no change to the RFP.  The final 
Environmental documents will be forwarded to the selected, and awarded, Contractor upon 
request. 

  
 This letter serves as notice that the State expects one more Addendum prior to the submission of the 
Technical Proposal to address the following work:  
 

1) The Owners are finalizing a change order with the MaineDOT bridge deck rehabilitation project to 
furnish and install the proposed overhead sign structures and their foundations located at STA 
585+00 and STA 601+50.  Assuming that both parties can come to a mutual agreement of terms, 
then upon completion of the change order agreement, this work will be removed from NHDOT RFP 
2021-003. 

 
 NHDOT, in partnership with the Maine Department of Transportation and the Maine Turnpike 
Authority, is looking forward to working with the successful Contractor to enhance mobility, improve safety, 
and relieve traffic congestion along the I-95/Maine Turnpike corridor. 
 
 

Sincerely, 

 
 
Charles E. Blackman, PE 
NHDOT - Project Manager 

 
 
 


